TABULATION OF BIDS Opened at 2:00 p.m., C.S.T., Tuesday, November 19, 2024, in Omaha, Nebraska  Anticipated Award Date December 19, 2024  ENGINEER'S ESTIMATE	REQUEST FOR PROPOSAL NO. 6170  TRAVELING WATER SCREEN REPLACEMENT NORTH OMAHA & NEBRASKA CITY STATIONS		Signed by:  Stand Palmer  C171422F76EE422  Director  Supply Chain Management  Supply Chain Management  Section Section Correct  Compiled by and Certified Correct
\$7,000,000.00	NO BID WAS RECEIVED		
	BIDDER'S NAME & ADDRESS		
BID ITEM			
	SUPPLIER'S BID	SUPPLIER'S BID	SUPPLIER'S BID
1. Proposal Price(S)  Lump Sum Firm Price (Exhibit C1 Work) Lump Sum Firm Price (Exhibit C2 Work) Lump Sum Firm Price (Exhibit C3 Work) Lump Sum Firm Price (Exhibit C4 Work) Total Lump Sum Firm Price (Exhibit C1Through C4 Work)  2. Completion Guarantee(s) Exhibit C1 (NOS TWS Installation ) April 30, 2025 Exhibit C2 (NOS External trough installation) May 30, 2025 Exhibit C3 (NCS TWS Installation ) June 30, 2025 Exhibit C4 (NCS TWS Installation ) June 30, 2025	\$ \$ \$ \$ \$ \$ \$ \$ \$ Guaranteed Completion Date	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ Guaranteed Completion Date	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ Guaranteed Completion Date