TABULATION OF BIDS Opened at 2:00 p.m., C.S.T. Tuesday, July 10, 2025, in Omaha, NebraskaAnticipated Award Date August 22, 2025ENGINEER'S ESTIMATE	REQUEST FOR PROPOSAL NO. 6196 Cass-Sarpy Transmission Construction Project		Director Supply Chain Management Compiled by and Certified Correct	
\$46,006,800.00		Page 1 of 3		
	BIDDER'S NAME & ADDRESS			
BID ITEM	Integrated Power Co. 2100 E 4th Street   PO Box 1743 North Platte, NE 69103	Brink Constructors, Inc. 2950 N. Plaza Dr. Rapid City, SD 57702	Watts Electric Company 13351 Dovers Street Waverly, NE 68462	
	SUPPLIER'S BID	SUPPLIER'S BID	SUPPLIER'S BID	
<ol> <li>Price Proposal: Lump Sum Firm Price (Contract Price) to perform all Work as specified.</li> <li><u>Start/Completion Dates:</u></li> </ol>	<u>\$26,001,509.21</u> <u>Guaranteed Start/Completion Date</u>	<u>\$26,690,523.92</u> Guaranteed Start/Completion Date	<u>\$27,900,231.23</u> Guaranteed Start/Completion Date	
Desired Start/Completion Dates:				
Line 7- CKT 645 Start: Octobert 22, 2025	<u>October 22, 2025</u>	<u>October 22, 2025</u>	<u>October 22, 2025</u>	
Line 7- CKT 645 Completion: May 6, 2026	<u>May 6, 2025</u>	<u>May 6, 2026</u>	<u>May 6, 2026</u>	
Project Entirety Start: October 22, 2025	<u>October 22, 2025</u>	<u>October 22, 2025</u>	<u>October 22, 2025</u>	
Project Entirety Completion: December 12, 2026	<u>December 12, 2026</u>	<u>December 12, 2026</u>	<u>December 12, 2026</u>	

Page 1 of 3

TABULATION OF BIDS         Opened at 2:00 p.m., C.S.T.         Tuesday, July 10, 2025, in Omaha, Nebraska         Anticipated Award Date         August 22, 2025         ENGINEER'S ESTIMATE	REQUEST FOR PROPOSAL NO. 6196 Cass-Sarpy Transmission Construction Project		Director Supply Chain Management Compiled by and Certified Correct	
\$46,006,800.00		Page 2 of 3		
	BIDDER'S NAME & ADDRESS			
BID ITEM	The L.E. Myers Company 1405 Jackson St. Marshalltown, IA 50158	High Voltage INC. P.O. Box 428 Vernal UT, 84078	Ward Electric Company, Inc. 9586 E. I-25 Frontage Rd, Suite B Longmont, CO 80504	
	SUPPLIER'S BID	SUPPLIER'S BID	SUPPLIER'S BID	
<ol> <li>Price Proposal: Lump Sum Firm Price (Contract Price) to perform all Work as specified.</li> <li><u>Start/Completion Dates:</u></li> </ol>	<u>\$29,168,061.69</u> <u>Guaranteed Start/Completion Date</u>	<u>\$30,513,833.70</u> <u>Guaranteed Start/Completion Date</u>	<u>\$31,015,788.87</u> <u>Guaranteed Start/Completion Date</u>	
Desired Start/Completion Dates:				
Line 7- CKT 645 Start: Octobert 22, 2025	<u>October 22, 2025</u>	<u>October 22, 2025</u>	<u>October 22, 2025</u>	
Line 7- CKT 645 Completion: May 6, 2026	<u>May 6, 2026</u>	<u>May 6, 2026</u>	<u>May 6, 2026</u>	
Project Entirety Start: October 22, 2025	<u>October 22, 2025</u>	December 22, 2025	<u>October 22, 2025</u>	
Project Entirety Completion: December 12, 2026	<u>December 12, 2026</u>	<u>December 12, 2026</u>	<u>December 12, 2026</u>	

Page 2 of 3

TABULATION OF BIDS         Opened at 2:00 p.m., C.S.T.         Tuesday, July 10, 2025, in Omaha, Nebraska         Anticipated Award Date         August 22, 2025         ENGINEER'S ESTIMATE	-	R PROPOSAL NO. 6196 nission Construction Project	Director Supply Chain Management Compiled by and Certified Correct	
\$46,006,800.00	Page 3 of 3			
	BIDDER'S NAME & ADDRESS			
BID ITEM	East Coast Powerline LLC 120 Industrial Park Ln Celina, TN 38551	Intren, LLC 18202 W. Union Road Union, IL 60180	Kiewit Energy Group Inc. 1550 Mike Fahey St. Omaha, NE 68102	
	SUPPLIER'S BID	SUPPLIER'S BID	SUPPLIER'S BID	
<ol> <li>Price Proposal: Lump Sum Firm Price (Contract Price) to perform all Work as specified.</li> <li><u>Start/Completion Dates:</u></li> </ol>	<u>\$32,792,318.82</u>	<u>\$50,192,662.08</u>	<u>\$117,435,625.00</u>	
	<b><u>Guaranteed Start/Completion Date</u></b>	<b>Guaranteed Start/Completion Date</b>	<b><u>Guaranteed Start/Completion Date</u></b>	
Desired Start/Completion Dates:				
Line 7- CKT 645 Start: Octobert 22, 2025	<u>September 1, 2025</u>	No Response	September 10, 2025	
Line 7- CKT 645 Completion: May 6, 2026	<u>April 28, 2026</u>	No Response	<u>November 2, 2026</u>	
Project Entirety Start: October 22, 2025	September 10, 2025	No Response	<u>September 25, 2025</u>	
Project Entirety Completion: December 12, 2026	<u>November 9, 2026</u>	<u>No Response</u>	<u>December 31, 2026</u>	