

<p align="center">TABULATION OF BIDS Opened at 2:00 p.m., C.S.T., Thursday, July 11, 2024, in Omaha, Nebraska</p>	<p align="center">REQUEST FOR PROPOSAL NO. 6149 Fall 2024 Transmission Construction</p> <p align="right">Page 1 of 2</p>			<p align="center">_____ Director Supply Chain Management</p> <p align="center">_____ Compiled by and Certified Correct</p>		
<p align="center">Anticipated Award Date August 26, 2024</p>						
<p align="center">ENGINEER'S ESTIMATE</p> <p align="center">\$1,879,863.00</p>						
<p align="center">BID ITEM</p>	<p align="center">BIDDER'S NAME & ADDRESS</p>					
	<p align="center">WATTS ELECTRIC COMPANY 13351 DOVERS STREET WAVERLY, NE 68462</p>	<p align="center">BRINK CONSTRUCTORS INC 2950 NORTH PLAZA DRIVE RAPID CITY, SD 57702</p>	<p align="center">HIGH VOLTAGE PO BOX 428 VERNAL, UT 84078</p>			
	<p align="center">SUPPLIER'S BID</p>	<p align="center">SUPPLIER'S BID</p>	<p align="center">SUPPLIER'S BID</p>			
<p>1. Price Proposal: Lump sum firm price ("Contract Price") to perform all Work as specified. Total of all bid items from price quotation summary tab of "Attachment A" worksheet and reflected on page 25 of this RFP.</p>	<p align="center"><u>\$1,760,787.66</u></p>	<p align="center"><u>\$2,525,556.18</u></p>	<p align="center"><u>\$1,948,418.79</u></p>			
<p>2. Completion Date Guarantee(s):</p>	<p align="center"><u>Guaranteed Completion Date</u></p>	<p align="center"><u>Guaranteed Completion Date</u></p>	<p align="center"><u>Guaranteed Completion Date</u></p>			
<p>Start Installations: September 16, 2024</p>	<p align="center"><u>September 16, 2024</u></p>	<p align="center"><u>September 16, 2024</u></p>	<p align="center"><u>September 16, 2024</u></p>			
<p>Complete Installations: December 31, 2024</p>	<p align="center"><u>December 31, 2024</u></p>	<p align="center"><u>December 31, 2024</u></p>	<p align="center"><u>December 31, 2024</u></p>			
<p> </p>	<p align="center">-</p>	<p align="center">-</p>	<p align="center">-</p>			
<p> </p>	<p align="center">-</p>	<p align="center">-</p>	<p align="center">-</p>			
<p> </p>	<p> </p>	<p> </p>	<p> </p>			

<p align="center">TABULATION OF BIDS Opened at 2:00 p.m., C.S.T., Thursday, July 11, 2024, in Omaha, Nebraska</p>	<p align="center">REQUEST FOR PROPOSAL NO. 6149 Fall 2024 Transmission Construction</p> <p align="right">Page 2 of 2</p>			<p align="center">_____ Director Supply Chain Management</p> <p align="center">_____ Compiled by and Certified Correct</p>		
<p align="center">Anticipated Award Date August 27, 2024</p>						
<p align="center">ENGINEER'S ESTIMATE</p> <p align="center">\$1,879,863.00</p>						
<p align="center">BID ITEM</p>	<p align="center">BIDDER'S NAME & ADDRESS</p>					
	<p align="center">THE L.E. MYERS 1405 JACKSON STREET MARSHALLTOWN, IA 50158</p>	<p align="center">WARD ELECTRIC COMPANY 9586 E I-25 FRONTAGE RD STE B LONGMONT, CO 80504</p>	<p align="center">ALTITUDE ENERGY 26400 I-76 FRONTAGE ROAD PO BOX 359 KEENESBURG, CO 80643</p>			
	<p align="center">SUPPLIER'S BID</p>	<p align="center">SUPPLIER'S BID</p>	<p align="center">SUPPLIER'S BID</p>			
<p>1. Price Proposal: Lump sum firm price (“Contract Price”) to perform all Work as specified. Total of all bid items from price quotation summary tab of “Attachment A” worksheet and reflected on page 25 of this RFP.</p>	<p align="center"><u>\$4,199,514.89</u></p>	<p align="center"><u>\$3,428,626.34</u></p>	<p align="center"><u>\$3,769,798.31</u></p>			
<p>2. Completion Date Guarantee(s):</p>	<p align="center"><u>Guaranteed Completion Date</u></p>	<p align="center"><u>Guaranteed Completion Date</u></p>	<p align="center"><u>Guaranteed Completion Date</u></p>			
<p>Start Installations: September 16, 2024</p>	<p align="center"><u>September 16, 2024</u></p>	<p align="center"><u>September 16, 2024</u></p>	<p align="center"><u>September 16, 2024</u></p>			
<p>Complete Installations: December 31, 2024</p>	<p align="center"><u>December 31, 2024</u></p>	<p align="center"><u>December 31, 2024</u></p>	<p align="center"><u>December 31, 2024</u></p>			
<p> </p>	<p align="center">-</p>	<p align="center">-</p>	<p align="center">-</p>			
<p> </p>	<p align="center">-</p>	<p align="center">-</p>	<p align="center">-</p>			
<p> </p>	<p> </p>	<p> </p>	<p> </p>			