

<div>TABULATION OF BIDS</div> <div>Opened at 2:00 p.m., C.S.T.</div> <div>Tuesday, July 10, 2025, in Omaha, Nebraska</div>	<div>REQUEST FOR PROPOSAL NO. 6196</div> <div>Cass-Sarpy Transmission Construction Project</div>			<div>Signed by:</div> <div>Steve Palmer</div> <div>Supply Chain Management</div> <div>Signed by:</div> <div>Tony Antoy</div> <div>Compiled by and is correct</div>
<div>Anticipated Award Date</div> <div>August 22, 2025</div>	<div>Page 1 of 3</div>			
<div>ENGINEER'S ESTIMATE</div> <div>\$46,006,800.00</div>				
<div>BID ITEM</div>	<div>BIDDER'S NAME & ADDRESS</div>			
	<div>Integrated Power Co.</div> <div>2100 E 4th Street PO Box 1743</div> <div>North Platte, NE 69103</div>	<div>Brink Constructors, Inc.</div> <div>2950 N. Plaza Dr.</div> <div>Rapid City, SD 57702</div>	<div>Watts Electric Company</div> <div>13351 Dovers Street</div> <div>Waverly, NE 68462</div>	
	<div>SUPPLIER'S BID</div>	<div>SUPPLIER'S BID</div>	<div>SUPPLIER'S BID</div>	
<div>1. Price Proposal:</div> <div>Lump Sum Firm Price (Contract Price) to perform all Work as specified.</div>	<div>\$26,001,509.21</div>	<div>\$26,690,523.92</div>	<div>\$27,900,231.23</div>	
<div>2. Start/Completion Dates:</div> <div>Desired Start/Completion Dates:</div> <div>Line 7- CKT 645 Start: Octobert 22, 2025</div> <div>Line 7- CKT 645 Completion: May 6, 2026</div> <div>Project Entirety Start: October 22, 2025</div> <div>Project Entirety Completion: December 12, 2026</div>	<div>Guaranteed Start/Completion Date</div> <div>October 22, 2025</div> <div>May 6, 2025</div> <div>October 22, 2025</div> <div>December 12, 2026</div>	<div>Guaranteed Start/Completion Date</div> <div>October 22, 2025</div> <div>May 6, 2026</div> <div>October 22, 2025</div> <div>December 12, 2026</div>	<div>Guaranteed Start/Completion Date</div> <div>October 22, 2025</div> <div>May 6, 2026</div> <div>October 22, 2025</div> <div>December 12, 2026</div>	

TABULATION OF BIDS Opened at 2:00 p.m., C.S.T. Tuesday, July 10, 2025, in Omaha, Nebraska	REQUEST FOR PROPOSAL NO. 6196 Cass-Sarpy Transmission Construction Project			
Anticipated Award Date August 22, 2025				
ENGINEER'S ESTIMATE \$46,006,800.00				
BID ITEM	BIDDER'S NAME & ADDRESS			
	The L.E. Myers Company 1405 Jackson St. Marshalltown, IA 50158	High Voltage INC. P.O. Box 428 Vernal UT, 84078	Ward Electric Company, Inc. 9586 E. I-25 Frontage Rd, Suite B Longmont, CO 80504	
	SUPPLIER'S BID	SUPPLIER'S BID	SUPPLIER'S BID	
1. <u>Price Proposal:</u> Lump Sum Firm Price (Contract Price) to perform all Work as specified. 2. <u>Start/Completion Dates:</u> Desired Start/Completion Dates: Line 7- CKT 645 Start: Octobert 22, 2025 Line 7- CKT 645 Completion: May 6, 2026 Project Entirety Start: October 22, 2025 Project Entirety Completion: December 12, 2026	<u>\$29,168,061.69</u> <u>Guaranteed Start/Completion Date</u> <u>October 22, 2025</u> <u>May 6, 2026</u> <u>October 22, 2025</u> <u>December 12, 2026</u>	<u>\$30,513,833.70</u> <u>Guaranteed Start/Completion Date</u> <u>October 22, 2025</u> <u>May 6, 2026</u> <u>December 22, 2025</u> <u>December 12, 2026</u>	<u>\$31,015,788.87</u> <u>Guaranteed Start/Completion Date</u> <u>October 22, 2025</u> <u>May 6, 2026</u> <u>October 22, 2025</u> <u>December 12, 2026</u>	

TABULATION OF BIDS Opened at 2:00 p.m., C.S.T. Tuesday, July 10, 2025, in Omaha, Nebraska	REQUEST FOR PROPOSAL NO. 6196 Cass-Sarpy Transmission Construction Project		
Anticipated Award Date August 22, 2025			
ENGINEER'S ESTIMATE \$46,006,800.00			
BID ITEM	BIDDER'S NAME & ADDRESS		
	East Coast Powerline LLC 120 Industrial Park Ln Celina, TN 38551	Intren, LLC 18202 W. Union Road Union, IL 60180	Kiewit Energy Group Inc. 1550 Mike Fahey St. Omaha, NE 68102
	SUPPLIER'S BID	SUPPLIER'S BID	SUPPLIER'S BID
1. Price Proposal: Lump Sum Firm Price (Contract Price) to perform all Work as specified. 2. Start/Completion Dates: Desired Start/Completion Dates: Line 7- CKT 645 Start: Octobert 22, 2025 Line 7- CKT 645 Completion: May 6, 2026 Project Entirety Start: October 22, 2025 Project Entirety Completion: December 12, 2026	<u>\$32,792,318.82</u> <u>Guaranteed Start/Completion Date</u> <u>September 1, 2025</u> <u>April 28, 2026</u> <u>September 10, 2025</u> <u>November 9, 2026</u>	<u>\$50,192,662.08</u> <u>Guaranteed Start/Completion Date</u> <u>No Response</u> <u>No Response</u> <u>No Response</u> <u>No Response</u>	<u>\$117,435,625.00</u> <u>Guaranteed Start/Completion Date</u> <u>September 10, 2025</u> <u>November 2, 2026</u> <u>September 25, 2025</u> <u>December 31, 2026</u>